SECTION B

SERVICES AND PRICES/COSTS

B.1 ITEMS BEING ACQUIRED:

A. The contractor shall furnish all personnel, facilities, equipment,
material, supplies, and services (except as set forth in this Task Order
as furnished by DOE) and otherwise do all things necessary for, or
incidental to, the performance of executing the woik as described in
Section C, Statement of Work (SOW). The contractor shall be
responsible for planning, managing, and integrating all work activities
to be conducted at the Opetable Unit 1 (OU-1) Miamisburg Closure
Project (MCP). Listed below are the activities that are to be
performed:

B. Provide comprehensive environmental services to safely remove waste
in Mound OU-1, Miamisburg, Ohio to levels that will allow for
industrial reuse in support of the accelerated closure of the MCP. The
site specific clean-up criteria and technical basis are provided in the
Statement of Work. Services include preparation of regulatory
documentation, permits, work plans, sampling and analysis, field
summary reports, data summary reports (i €., summary of data
verification, validation, and assessment), technical oversight of field
investigation activities, provide vetification samples and reports, waste
management (i €., solid and hazardous wastes, low-level wastes, mixed
low-level wastes), disposition of all equipment and disposition of all
waste offsite, as required, backfill of the excavation, and accomplish
site restoration of the area to acceptable standards.

B.2 TASK ORDER FUNDING PROFILE

A. There are two funding sources for this task order: one source for the
CLINs 001 through 005 and another source for the CLIN 006. The
funding for this task order will be limited absolutely to $29,000,000
for CLIN 001 through CLIN 005. For CLIN 001 through CLIN 005,
cost incurred plus fee earned in accordance with the terms of this task
order cannot exceed $29,000,000. CLIN 006 is funded from a separate
source and will be funded in accordance with the terms of the contract.

B. Incremental funding for individual CLINs will be provided as
determined necessary by the Contracting Officer within funding
constraints and within the terms and conditions of the task order.
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B.3 CONTRACT LINE ITEMS (CLINs)

A. The estimated costs in the following CLINs include costs for the
specific tasks associated with the referenced SOW paragraphs, as well
as any associated costs with performing the work under SOW
paragraphs 1.0,4.0, 5.0 and 6.0. The amount of fixed fee is subject to
the maximum fee percentage specified in the contractor’s basic
contract

B. The amount of fixed fee is subject to the maximum fee percentage specified in
the contractor’s basic contract. In the event of a conflict between the amount
of the fixed fee specified in Section B.3, when calculated as a percentage of
the estimated cost(s), exceeds the maximum fee percentage specified in the
basic contract, the maximum fee percentage specified in the basic contract
takes precedence. Under the foregoing circumstances, the amount of the fixed
fee will be calculated in accordance with the maximum fee percentage
specified in the basic contract regardless of the amount specified in Section
B 3. Ifthe fixed fee amount is less than or the same as the percentage
specified in the basic ID/IQ, then the amount specified in Section B 3 is
applicable.

CLIN 001 - Initial Mobilization and Site Sanitary Landfill Waste, Cover,
Berm,
Cap and Liner

Description: SOW Section2.1.1,2.1.2, and 2 4

TOTAL ESTIMATED COST: <<insert $$ at award>>
TOTAL FIXED FEE; <<inseit $$ at award>>
TOTAL ESTIMATED COST

PLUS FIXED FEE; <<insert $3$ at award>>

CLIN 002 - Thorium Drum Area (PRS-11) and Volatile Organic
Compounds “Hot Spot™ Area

Description: SOW Section 2.2.1,2.2.2 and 2.4

TOTAL ESTIMATED COST: <<insert $$ at award>>

TOTAL FIXED FEE: <<insert $$ at award>>

TOTAL ESTIMATED COST

PLUS FIXED FEE; <<insert $3$ at award>>
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CLIN 003 — Other Historic Waste Area

Description: SOW Section 2.2.3 and 2.4

TOTAL ESTIMATED COST: <<insert $$ at award>>
TOTAL FIXED FEE: <<insert $3$ at award>>
TOTAL ESTIMATED COST

PLUS FIXED FEE: <<insert $3$ at award>>

CLIN 004 - Dayton Unit Trench

Description: SOW Section 2.2.4 and 2.4

TOTAL ESTIMATED COST: <<insert $$ at award>>
IOTAL FIXED FEE: <<insert $3$ at award>>
TOTAL ESTIMATED COST

PLUS FIXED FEE: <<ingert §$ at award>>

CLIN 005 — Site Restoration and Demobilization

Description: SOW Section 24, 2 5 and 3.0

TOTAL ESTIMATED COST: <<insert $$ at award>>
TOTAL FIXED FEE: <<insert §$ at award>>
TOTAL ESTIMATED COST

PLUS FIXED FEE: <<insert $$ at award>>

CLIN 006 — Remediation of PRS 441- Soil Staging Area

Description: SOW Section 2.3,2.4,2 5 and 3.0

TOTAL ESTIMATED COST: <<insert $3$ at award>>
TOTAL FIXED FEE: <<insert $$ at award>>
TOTAL ESTIMATED COST

PLUS FIXED FEE: <<insert $3 at award>>

B.4  PERIOD OF PERFORMANCE

This task order period of performance begins on the date the Contracting Officer
signs the task order. The completion date for all SOW tasks under this task order
is <<<insert contractor’s proposed date at contract award>>>.
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B.S SCHEDULED FEE PAYMENT

A. Fixed fee carned under this task order shall be invoiced at no greater than 15%
per invoice of the total task order fixed fee per CLIN. After 85% of the total
fixed fee per CLIN is paid, the DCO may withhold further payment of fee
until a reserve is set aside to protect DOE’s interest The reserve will not be
more than 15% of the total fixed fee per CLIN. Written notification will be
issued to the Contractor regarding the withholding of the payment of fee, the
amount of fee being withheld and the total amount of the reserve.

B. For this task order, 85% of the total fixed fee per CLIN is as follows:

CLIN 001 - <<insert $§ at award; 85% of the fixed fee proposed>>
CLIN 002 - <<insert §$ at award; 85% of the fixed fee proposed>>
CLIN 003 - <<insert $$ at award; 85% of the fixed fee proposed>>
CLIN 004 - <<insett $$ at award; 85% of the fixed fee proposed>>
CLIN 005 - <<insert $$ at award; 85% of the fixed fee proposed>>
CLIN 006 - <<insert $$ at award; 85% of the fixed fee proposed>>

B.6 LIMITATION OF FUNDS

A. For purposes of task order, the following variances/substitutions apply
to the clause at FAR 52 232-22 LIMITATION OF FUNDS (APR
1984):

e Paragiaph (c): “60 days” is changed to “30 days”

e Paragraph (d): “Sixty days” is changed to “Thirty days”

* “Schedule” is replaced by “Task Order” wherever that word
appears in the clause

o Paragraph (c) and Paragraph (d): The notification required by the
Contractor shall be made sepatately based on the following
amounts:

o Sum of total funds obligated for CLIN 001 through CLIN
004

© Sum of total funds obligated for CLIN 001 through CLIN
004 plus the total funds obligated for CLIN 005

o Total funds obligated for CLIN 006 only

e The Contractor is required to use all three of the above amounts in
determining when the notifications are required. The Contractor’s
costs will be unallowable if the Contractor exceeds the specified
percentage of ANY of the three above amounts and fails to comply
with the Limitation of Funds requirement for any of the three
above amounts specified.
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B. For purposes of this task order, the total funds allotted and obligated
per CLIN are as shown on the Funding Recapitulation sheet at Section
J, Attachment G. This sheet will be updated with each funding action.
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